

**ANDHRA PRADESH DISASTER RECOVERY PROJECT
COMPONENT-1: RESILIENT ELECTRICAL NETWORK**

PROJECT ID: P154847

IDA CREDIT No.: 56940-IN

PMU: Revenue (DM) Department, AP Secretariat

PIU: APEPDCL, Visakhapatnam

NAME OF THE WORK: Hiring of consultancy firm for providing services of Technical Assistance in Project Management and Quality Check for the Underground Cable Works of Visakhapatnam city

RFP No.: IN/APEPDCL/11111/CS/QCBS/RFP dt.31-07-2017

Intimation about selection of Environmental Consulting Firm

A. Names of Shortlisted Consulting Firms:

| Sl. No. | Name of the Consulting Firm | Whether proposal submitted or not |
|---------|---|-----------------------------------|
| 1 | APPLUS Norcontrol SLU, Spain in JV with M/s Theme Engineering Services Pvt. Ltd., Jaipur, Rajasthan, India | Submitted |
| 2 | REC Power Distribution Company Ltd., Noida, India in JV with Tata Power Delhi Distribution Ltd., New Delhi, India | Not submitted |
| 3 | TUV SUD South Asia Pvt. Ltd., Noida, India in JV with M/s N-Arc Consulting, New Delhi, India | Submitted |
| 4 | Voyants Solutions Pvt. Ltd., Gurugram, Haryana, India | Submitted |
| 5 | WAPCOS Limited, New Delhi, India | Submitted |

B. Technical Scores achieved by Environmental Consulting Firms:

| Consultants' names | M/s APPLUS Norcontrol in JV with M/s Theme Engineering Services Pvt. Ltd. | M/s TUV SUD South Asia Pvt. Ltd., in JV with M/s N-Arc Consulting | M/s Voyants Solutions Pvt. Ltd. | M/s WAPCOS Limited |
|---|---|---|---------------------------------|--------------------|
| City/Country | A Coruna / Spain | Noida / INDIA | Gurugram / India | Noida / INDIA |
| Criteria wise score | | | | |
| Specific Experience | 0.00 | 5.00 | 1.40 | 5.00 |
| Adequacy and quality of the proposed methodology and work plan in responding to the TOR | 9.20 | 4.60 | 4.00 | 14.00 |
| Key Experts | 42.73 | 49.94 | 52.80 | 56.49 |
| Total Tech. Score | 51.93 | 59.54 | 58.20 | 75.49 |
| Technical Rank | Not qualified | Not qualified | Not qualified | I |

C. Prices offered by each Consulting Firm who are technically qualified:

| | |
|---|---------------------------|
| Consultants' names | M/s WAPCOS Limited, Noida |
| Price as read out (INR) excl. local indirect taxes | 6,53,80,480 |
| Final Evaluated Price (INR) excl. local indirect taxes after negotiations | 6,39,40,480 |

D. Final combined scores and final rankings of Consulting Firms

| | |
|--------------------|---------------------------|
| Consultants' names | M/s WAPCOS Limited, Noida |
| Technical Score | 75.49 |
| Financial Score | 100.00 |
| Combined Score | 82.843 |
| Final Rank | I |

E. Details of award of work:

- a. Name of the successful Consulting Firm: M/s WAPCOS Limited, Noida
- b. Value of the Contract: INR 6,39,40,480/- (Rupees Six Crores Thirty Nine Lakhs Forty Thousand Four Hundred and Eighty only) plus Goods & Service Tax (GST) as applicable
- c. Duration of the contract: 24 months
- d. Date of signing of agreement: 03rd February, 2018
- e. Summary Scope of contract:

The Scope of the contract includes:

A) Project Management

1. To assist APEPDCL in obtaining necessary approvals from Statutory authorities before taking up execution of Underground Cable network related works.
2. Assist the client in supervision and quality check of UG Cable works on a day to day basis, review of work program, and issue necessary certificate for acceptance of the work by the client
3. Assist the client in resolution of contractual issues including review, evaluation and confirmation of contract variation orders.
4. Preparation of drawings deliverables schedule and designing of missing drawings necessary for project implementation;
5. Develop QC (quality check) system (in consultation with the client) and ensure its implementation during execution of works.
6. Establishing and maintaining cost control and monitoring cost, issuing of quality certificates for billing.
7. Review of proposals for time extension, additional quantities, new items etc., if any.
8. Assist APEPDCL in taking measurements of works executed by the contractors.
9. Quality Check during Manufacturing of Cables & Equipment and witnessing of selected Factory Tests (As directed by APEPDCL)
10. Full time Supervision of all construction and dismantling works of the Project regarding schedule to ensure required quality and progress;
11. Approval of methods and procedures for testing and commissioning to be submitted by Contractors during execution of work.
12. Supervision and monitoring of road restoration works including repairs to the damages caused to other utility services / public services, private properties during execution of works

13. As necessary assist the client in overall contract management and review and acceptance of the “As Built” drawings prepared by the contractors of various works.
14. Ensure implementation of the EMP, compliance to environmental clearance conditions, if any, and continuously update as necessary and reporting of compliance by all parties.
15. If RAP prepared to avoid and mitigate any social impacts found during the preparation, ensure the implementation of the RAP and revisions/ updating as necessary
16. Consultant shall manage communication processes to ensure timely and appropriate collection, distribution, storage, retrieval and ultimate disposition of project information. They shall make use of multiple communication modes such as post, e-mail, telephone and web or any other method agreed and accepted by the client.
17. Risk management is a vital area of focus for the Consultant as a part of overall construction management. Risks affecting the project must be identified and listed along with the analysis. Consultant shall ensure and monitor the risk management plan during the execution.
18. Advising the contractors and assisting the client of coordination issues with other agencies, maintenance of traffic and other services, amenities, etc.
19. In exceptional circumstances and cases where the permanent/temporary works are endangered or issues of public safety, the Consultants may issue necessary instructions/advise including if necessary ‘Stop Work’ instructions to the contractor after seeking approval of APEPDCL.
20. Under take any other work relating to the Project as assigned by the client.
21. Weekly/Monthly meeting with contractor and recording minutes
22. Fortnightly Meetings with APEPDCL and recording minutes
23. Attending Meetings with PMU/GoAP/World Bank/Statutory Authorities as and when required

B) Quality Check:

The firm has to conduct quality checks for all materials supplied, and witness all pre-commissioning and Commissioning tests of executed works as per the details given in the TOR.