CONTRACT AWARD DETAILS

| Project country: | INDIA |
|---------------------------------|--|
| Financing institution: | I.D.A. (World Bank) |
| Sector: | Other |
| Project name: | ANDHRA PRADESH DISASTER RECOVERY PROJECT |
| Title of the work: | Providing UG Cable works in Visakhapatnam city (Package-4) |
| | (Replacement of existing 33 KV/11 KV/LT Overhead Power |
| | Distribution Network of 3 Nos. 33/11 KV Sub-stations of Zone-3 |
| | Division of Visakhapatnam city with Underground Power Cable |
| | Network on turnkey basis) |
| Procurement method: | National Competitive Bidding through CPP Portal |
| Procurement type: | Works |
| Project ID: | P154847 |
| Loan/Credit/Grant Financing No: | 56940-IN |
| Miscellaneous: | Component-1 (Resilient Electrical Network) of Andhra |
| | Pradesh Disaster Recovery Project |
| Bid No.: | IN/APEPDCL/212/CW/RFB |
| Date of publishing IFB | 22-Mar-2017 |
| Date of opening Technical Bids | 09-May-2017 |
| No. of bids received | 7 (Seven) |
| Name of the bidders | M/s Gupta Power Infrastructure Ltd., Bhubaneswar M/s KEI Industries Ltd., New Delhi M/s EMC Ltd., Kolkata M/s KMV Projects Ltd. in JV with M/s Pavani Controls & Panels Ltd., Hyderabad M/s Jakson Ltd. in JV with M/s Jakson Engineers Ltd., New Delhi M/s RVR Projects Pvt. Ltd., Visakhapatnam M/s Vindhya Telelinks Ltd., Rewa (MP) in JV with M/s Universal Cables Ltd. |
| No. of bids not meeting the | 4 (Four) |
| qualification criteria | M/s KMV Projects Ltd. in JV with M/s Pavani Controls & Panels Ltd. have not extended the bid validity beyond original validity period, hence treated as non-responsive. M/s RVR Projects Pvt. Ltd. have not extended the bid validity beyond second validity extension period, hence treated as non-responsive. M/s Vindhya Telelinks Ltd., Rewa (MP) in JV with M/s |
| Date of opening price bids | Universal Cables Ltd. have not extended the bid validity beyond second validity extension period, hence treated as non-responsive. 4. The bid of M/s Gupta Power Infrastructure Ltd., Bhubaneswar is treated as non-responsive since they have submitted false statement in their bid regarding debarment of their firm. 14-Feb-2018 |
| Date of opening price blus | 14-1 CU-2010 |

| No. of price bids opened | 3 (Three) |
|-----------------------------------|--|
| Bid prices as read out at bid | 1. M/s Jakson Ltd. in JV with M/s Jakson Engineers Ltd. – |
| opening | INR 112,30,96,885.14 |
| | 2. M/s EMC Ltd. – INR 112,74,74,595.19 |
| | 3. M/s KEI Industries Ltd. – INR 121,46,61,109.74 |
| Evaluated prices of each bid that | Same as read out at bid opening |
| was evaluated | |
| No. of bids rejected as non- | Nil |
| responsive | |
| Name of the bidder selected for | M/s Jakson Ltd. in JV with M/s Jakson Engineers Ltd., New |
| award of work | Delhi |
| Country(ies) of awarded bidder: | INDIA |
| Award amount: | INR 112,30,96,885.14 |
| Date of issue of Letter of | 22-Feb-2018 |
| Acceptance: | |
| Duration of contract | 18 months |
| Summary scope of the contract | The scope involves supply, design, installation, testing and |
| | commissioning of Underground cable network comprising of 33 |
| | KV, 11 KV and LT XLPE Cable, Ring Main Units, Distribution |
| | Transformers, Compact Sub-stations, Feeder Pillars, Service |
| | Pillars, various other items as detailed in Technical Specifications |
| | and BOQ, provision for EMP as specified, restoration of roads, |
| | walkways and other areas, dismantling of existing overhead |
| | network of 33 KV/11 KV/LT system. |